
 
 
 
   
 
 
 
 
 
 

~Effective Resource Management~ 
45 Calvert Street • Annapolis, MD 21401-1907 

Tel: (410) 260-7041 • Fax: (410) 974-2585 • Toll Free: 1 (800) 705-3493 • TTY Users: call via Maryland Relay 
http://www.dbm.maryland.gov 

 

CECILIA JANUSZKIEWICZ
Secretary

 

JOHN M.WASILISIN
Deputy Secretary

DEPARTMENT OF 
BUDGET & MANAGEMENT 

 
 

ROBERT L. EHRLICH, JR. 
Governor 
 

MICHAEL S. STEELE 
Lieutenant Governor 

 
 

Amendment #3 to 
Request for Proposals (RFP) 

Cable & Wiring Project No. 050R6800016 
December 15, 2005 

 
 
1. Change RFP Section 1.1.1 A), to read, “Functional Area I – Structured Cabling 
& Wiring Systems inside State premises and in between adjacent buildings in a 
Campus environment where existing pathways exist for communication cabling.” 
 
2. Change RFP Section 1.1.1B), to read “Functional Area II – Installation, 
Relocation, Preventive and Routine Maintenance of outside plant fiber optic and 
communications cables.  Installation of communications cables will be for any 
project that exceeds the boundaries defined in Functional Area I.” 
 
3. Add to RFP Section 1.2 dd., a new definition to read, “Campus - A campus is 
two or more buildings clustered together in a limited geographical area such as 
the same piece of property of adjacent property already connected by an existing 
conduits system.  Access to this conduit should not require Management of 
Traffic by the contractor or cable pulls that exceed 5000 ft.”  
 
4. Change RFP Section 1.1.3, to read, in pertinent part,  “A Small Work Order is 
$25,000 or less and will be defined in a Purchase Order (PO) and awarded to the 
highest ranked Master Contractor considering both Price and Technical capability.  
The highest ranked Master Contractor shall have the right of first refusal for 
Small Work Orders.  If that Contractor…” (balance remains the same).  
 
5. Add to RFP Section 1.2 ee., a new definition to read, “Drop- includes the type 
of cable specified installed end-to-end, terminated, and successfully completed all 
tests.  All materials needed to complete a drop within specifications and standards 
must be selected from items listed in Attachment F, pages 7-10.  Drops will be 
requested to be run in different manners and pathways for each specific job.”  
 
6. Change RFP Section 1.3, to read, “Task Order Agreements shall be either a 
Fixed Price Agreement as defined by COMAR 21.06.03.02 , a Time And Material 
Agreement as defined by COMAR 21.06.03.05, a Indefinite Quantity Contract as 
defined by COMAR 21.06.03.06 or a combination thereof as described in each 
respective TORFP issued under the Master Contract.  The following contract 
types apply to the functional areas and categories.  Functional Area I will always 



 

 

be fixed price requirements.  Functional Area II, Category 1 requirements will be 
indefinite quantity with a fixed unit price; Category 2 will be time and materials; 
and Category 3 will either be indefinite quantity with a fixed unit price or fixed 
price.  Contract types will always be identified in the small work order or 
TORFP.”   
 
7. Change RFP Section 1.9.1, to read, “eMarylandMarketplace fees are not 
required for Small Work Orders.”   
 
8. Change RFP Section 1.25, Third Paragraph to read, “In addition to the monthly MBE 
reporting described in Attachment D, all Contractors will be required to submit quarterly 
activity reports (See Section 2.6.1).  Any Contractor failing to meet the 30% goal, absent 
sufficient rationale justifying non-compliance, shall not have the opportunity to 
participate in the Contract for a period of 90 days, as determined by the Procurement 
Officer upon the advice of the DBM MBE Liaison Officer.  The Contractor shall have the 
opportunity to present proof of extenuating circumstances to be considered before the 
Procurement Officer takes any final action.”   

 
9. Add in RFP Section 1.25 a new paragraph after the third paragraph to read, 
“Contractors who have experienced at least one 90-day suspension will be required to 
submit a separate MBE plan for each task order proposal submitted.  This requirement 
will remain in place until the contractor has met or exceeded the goal based on actual 
payments to MBEs.”   
 
10. Change RFP Section 2.1.1 A), to read, “Functional Area I – Structured 
Cabling & Wiring Systems inside State premises and in between adjacent 
buildings in a Campus environment where existing pathways exist for 
communication cabling.” 
 
11. Change RFP Section 2.1.1 B), to read “Functional Area II – Installation, 
Relocation, Preventive and Routine Maintenance of outside plant fiber optic and 
communications cables.  Installation of communications cables will be for any 
project that exceeds the boundaries defined in Functional Area I.” 
 
12. Add a new RFP Section 2.2.14 to read, “Applicable to Functional Area I only.  
In order to allow Contractors to charge an additional fee for jobs that are 
requested to be accomplished in other than normal State business hours, 
Attachment F (Page 9) contains a line item for a supplemental labor rate/hour that 
may be added to the quote beyond the embedded labor charge in materials for a 
small work order or TORFP in order for a contractor to accomplish the job.  The 
supplemental labor rate/hour shall be for an installation technician and represent 
only the difference between the embedded labor amount in the materials price and 
the premium pay.  The labor category for an installation technician is defined as a 
qualified individual capable of performing all tasks related to cable installation 
and repair to include all associated equipment to complete any job described in 
the RFP.” 
 
 
 



 

 

 
13. Add a new RFP Section 2.2.15 to read, “Prices for Functional Area I shall 
include embedded labor prices.  The inclusion of labor rates shall be as described 
in the Functional Area II Pricing Sheet (Attachment F).” 
 
14. Change RFP Section 2.3.10 D), first sentence to read, “ The final acceptance 
test after installation and before State acceptance shall consist of a continuity 
test.” 
 
15. Change RFP Section 2.3.11 C), first sentence to read, “ The final acceptance 
test after installation and before State acceptance shall consist of a continuity 
test.” 
 
16. Change RFP Section 2.4.1 to read, “Functional Area I – Structured Cabling  
& Wiring Systems inside State premises and in between adjacent buildings in a 
Campus environment where existing pathways exist for communication cabling.” 
 
17. Change RFP Section 2.4.2, to read,  “Functional Area II – Installation, 
Relocation, Preventive and Routine Maintenance of outside plant fiber optic and 
communications cables.  Installation of communications cables will be for any 
project that exceeds the boundaries defined in Functional Area I.” 
 
18. Change RFP Section 2.6.1.1, to read, “Master contractors who have received at least 
one task order/work order shall submit one prime contractor MBE payment report 
(Attachment D-5) each month for each MBE named on the contractor's MBE 
Participation Schedule submitted at the time of master contract award. The D-5 must be 
submitted regardless of whether the Contractor made payments to the MBE during the 
reporting period.  Any proposed changes (additions, deletions, etc.) to the original MBE 
Participation Schedule after contract award must be requested in writing (submit requests 
to the Procurement Officer) and must be approved in writing by DBM prior to 
implementation (COMAR 21.11.03.12 applies).  If an MBE has been paid during a 
reporting period for work performed on multiple projects, payments should be aggregated 
on a single D-5 form. Any outstanding invoice amounts should be listed individually on 
the D-5.”   

  
RFP Section 2.6.1.1 continued, “MBE subcontractors must also submit one subcontractor 
payment report (Attachment D-6) each month for each master contractor for which the 
MBE signed and submitted a Subcontractor Project Participation Statement (RFP 
Attachment D-4), regardless of whether any payment was received by the MBE during 
the reporting period.  Payments received from a prime contractor for work performed on 
multiple projects should be aggregated on one D-6 report. The prime contractor is 
responsible for ensuring that each MBE submits the payment reports within the required 
timeframe.”  
 
RFP Section 2.6.1.1 continued, “The D-5 and D-6 reports are due to the State by the 15th 
of the month following the month being reported, e.g., payments made/received from 
January 1st to January 31st should be reported by the 15th of February.  See RFP 
Attachment D for additional details regarding monthly MBE reporting.”   
 



 

 

 
 

  
19. Change RFP Section 2.6.1.2 C), to read, “ In addition to the monthly payment reports, 
at the end of each contract quarter, master contractors shall submit the "Prime Contractor 
Quarterly Activity Report" (See Attachment J) to the Department's MBE Liaison.   
Awards/payments for county, municipal or other non-State agencies should not be 
included in the quarterly report and will not be considered when determining compliance 
with the 30% MBE requirement.  Quarterly reports must be submitted in MS Excel 
format via e-mail to MBEOfficer@dbm.state.md.us not later than 5 business days after 
the end of the quarter.” 
 
20. Change RFP Section 2.9.1A), to read, “The Agency Point of Contact (Agency 
POC) will send and email for quotation to the highest ranked Master Contractor 
considering both Price and Technical capability.  The highest ranked Master 
Contractor shall have the right of first refusal for Small Work Orders.  If the 
highest ranked Contractor is unavailable for any reason whatsoever, then the 
request for quotation will be sent to the second highest ranked contractor and so 
forth until an available contractor accepts.”   

 
21. Add to RFP a new Section 3.4.2 C, to read, “Completed Mercury Affidavit 
(Attachment H with original of Technical Proposal only).”  
 
22. Change RFP Section 3.4.6.1A, to read, “Corporate/organization size, length of 
time the organization has been providing the services, key business partners, and 
the number of employees dedicated to providing installation and maintenance of 
the proposed services”.   
 

 23. Change RFP Section 3.4.12 C, to read, “Estimate (provide a forecast) of the 
percentage of your total proposed price that will generate tax revenue for Maryland and 
its political subdivisions as a result of this Contract. Indicate tax category (sales tax, 
inventory taxes and personal income taxes for new employees).”   
 
24. Add to List of Attachments following the RFP, Section 4 (page 35), 
“ATTACHMENT J – Master Contractor Quarterly Activity Report.”  
 
25. Replace Attachment D in whole with revised Attachment D (separate 
attachment). 

 
26. Change RFP Attachment D-5, contact person information at bottom of page to read: 
MBE Officer 
Department of Budget and Management 
Procurement Unit 
45 Calvert Street, 1st Floor 
Annapolis, MD 21401 
MBEOfficer@dbm.state.md.us
 
27. Change RFP Attachment D-6, contact person information at bottom of page to read: 
MBE Officer 
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Department of Budget and Management 
Procurement Unit 
45 Calvert Street, 1st Floor 
Annapolis, MD 21401 
MBEOfficer@dbm.state.md.us
 
28. Replace Attachment F with revised Attachment F (separate attachment). 
 
29. Add to RFP Attachment F – Price Proposal Form Instructions, a new 
paragraph H) to read, “The scenarios in the price sheets (Attachment F) represent 
a model for evaluation purposes only.  There is no minimum or maximum length 
and the conditions (rural/city), run lengths, and any other conditions will be 
identified in a TORFP.  The significance of the price sheets is that the Master 
Contractor will be committing to a unit price ceiling per foot in scenarios 1-6 and 
unit prices as described for scenarios 7-9.”   

 
30. Change RFP Attachment G, Section 3.4.8 to read, “Was the technical 
response to RFP requirements submitted?” 
 
31. Add to RFP a new Attachment J – Master Contractor Quarterly Activity 
Report (separate attachment). 
 
        

      
 
 
 
 

Date Issued:  December 15, 2005   By        <signed>                         
        Mike Yeager 
        Procurement Officer 
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